

Announcement of NFPF Competition

RFQ-CO-NFPF-2024-001

Portfolio Management Office – Portfolio Planner

Estimated Value: EUR 233.000,00

RFQ Estimated Release Date: Q4 2023

Estimated Bid Closing Date: Q4 2023

Estimated Award Date: Q1 2024

The prospective Not-For-Profit Organisations' list is attached.

Interested organizations holding an active NFPF Agreement with the NCI Agency may contact the below POCs to request inclusion in the Bidders' list:

Gracja Jablonska and Dace Skele Horvat solely at: <u>Nfpf.bids@ncia.nato.int</u>

Annexes:

- 1. Summary of Requirements
- 2. Prospective Organisations List



Annex A – Summary of Requirements

1. Introduction

The purpose of this Request for Quotation is to provide the Chief Operating Office (COO) with data and information for situational awareness and decision-making process about the Common Funded Capabilities portfolio.

2. Project Scope

The expert contractor will carry out the specific activities, per table below:

| ID | Activity | | | |
|----|---|--|--|--|
| 1 | Support CFC portfolio management | | | |
| | Capture and analyse capability delivery through-life process data from Management Products and CMF realm. | | | |
| | b) Support COO's decision-making process via the information in the CFCDGM Portal and ad-hoc reports. | | | |
| | c) Design and update of the information and data model for the CFCDGM Portal (including dashboards) to support the COO's information needs. | | | |
| | d) Support the Agency's (common funded) demand forecast in support of the NCIA Business Plan. | | | |
| | e) Support the adaptation of the CFCDGM processes and training the relevant staff within NCIA. | | | |
| | f) Support NCIA teams during Capability Programme Planning (CPPs and PPs) and execution (RAP, CAR). | | | |
| | g) Support the identification and implementation of improvements in the P3M framework. | | | |
| 2 | Support to NCIA participation in CMF | | | |
| | a) Support the Agency's participation and activities in the CMF. | | | |
| | b) Internal coordination of Management Products and other CFCDGM framework documents. | | | |
| | c) Assessment of quality, completeness and feasibility of management products (ORS, CRB, CPP, PP, RAP) and support documents and meetings, workshops etc. | | | |
| | d) Contribution to the development of CMF directives and framework documents. | | | |



| 3 | Risk & Dependency Management | | |
|---|---|--|--|
| | a) Identification, assessment and monitoring of programmatic risks and dependencies of project and programmes within the CFC portfolio, | | |
| | b) Design and maintenance of the Agency' Project Complexity Tool and Tolerance Estimation Tool (names can be changed). | | |
| | c) Early warning through the CFCDGM Portal of increased probability of risks materialization or issues occurred. | | |
| | d) Continuous monitoring of NCIA projects tolerances status and early warning of potential breaches. | | |



Annex B – Prospective Bidder List

| 1 | ISDEFE | Spain |
|----|---|----------------|
| 2 | Instituto de Telecomunicacoes | Portugal |
| 3 | NASK - National Research Institute | Poland |
| 4 | Universidade Autonoma | Portugal |
| 5 | TECHNICAL UNIVERSITY OF MADRID/Universidad Politecnica de Madrid | Spain |
| 6 | Czech Technical University in Prague | Czech Republic |
| 7 | INOV - Portuguese research centre in Information and Communication Technologies (ICT) and Electronics | Portugal |
| 8 | INEGI – Institute of Science and Innovation in Mechanical and Industrial Engineering | Portugal |
| 9 | Spektrum RDS LTD | United Kingdom |
| 10 | INESC TEC | Portugal |